Price Proposal

A DESIGN-BUILD PROJECT
Military Highway Continuous Flow Infersection

From: 0.023 Miles South of Lowery Road
To: 0.230 Miles North of Interstate 64
Norfolk, Virginia

State Project No.: 0013-122-V03, 0165-122-V04, 0165-122-181
Federal Project No.: STP-5A03 (755)
Contract ID Number: CO0001765DB8 1

August 11, 2015

Submitied to: Virginia Department of Tronsportotion\\{mg,g:r

Submitted by: The Lane Construction Corporation LANE

In association with: Parsons Brinckerhoff




August 11, 2015

Bryan W. Stevenson, P.E.

Alternate Project Delivery Office
Virginia Department of Transportation
1401 East Broad Street

Richmond, VA 23219

RE: Military Highway Continuous Flow Intersection

State Project No: 0013-122-V03, 0165-122-V04, 0165-122-181

Federal Project No.: STP-5A03 (755)
Contract ID No.: C00001765DB81

Mr. Stevenson:

The Lane Construction Corporation (LANE) is pleased to submit our Price Proposal for the above
referenced design-build project with the Virginia Department of Transportation (VDOT). Our
response contains all information requested in the RFP dated April 17, 2015 and Addendum

Numbers 1-3.

The LANE Team appreciates the opportunity to propose on this critically important project. We
look forward to partnering with VDOT to make the Military Highway Continuous Flow
Intersection project a landmark success for the citizens of Virginia.

Should you have any additional questions, I can be contacted by phone at (703) 222-5670 or

e-mail at KKPrince @laneconstruct.com.

Respectfully,

T i
Kenneth K. ﬁince

District Manager
The Lane Construction Corporation

The Lane Construction Corporation

Mid-Atlantic Regional Office
14500 Avion Parkway, Suite 200, Chantilly, VA 20151 USA T703.222.5670

An Equal Opportunity Employer M/F/D/V

F 703.222.5960

LaneConsiruct.com



ATTACHMENT 4.0.1.2

DESIGN-BUILD PRICE PROPOSAL

CHECKLIST

Project Name: Military Highway CFI
Contract ID Number: C00001765DB81

» Contents of Price Proposal:

Proposal Price, in both numbers and words (Attachment 4.3.1)

Schedule of Items itemized in accordance with Part 1, Section 4.3.2,
including material quantities and costs of each proposed work
package

Proposed Monthly Payment Schedule showing the anticipated
schedule on which funds will be required and associated value of
work in accordance with Part 1, Section 4.3.3

Price Adjustment Information and Forms for Fuel, Asphalt and
Steel, including identification of pay items and associated quantities
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division I Amendments to the Standard Specifications

Sworn Statement Forms (C-104, C-105, Attachments 4.3.6(a) and
4.3.6(b))

Attachment 3.6 Form C-78 Acknowledgement of RFP, Revision,
and/or Addendum

CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file

1of1




Form C-78-RFP

ATTACHMENT 3.6

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

RFP NO. C€00001765DB81
PROJECT NO.: 0165-122-V04

ACKNOWLEDGEMENT OF RFP, REVISION AND/OR ADDENDA

Acknowledgement shall be made of receipt of the Request for Proposals (RFP) and/or
any and all revisions and/or addenda pertaining to the above designated project which
are issued by the Department prior to the Letter of Submittal submission date shown
herein. Failure to include this acknowledgement in the Letter of Submittal may result in
the rejection of your proposal.

By signing this Attachment 3.6, the Offeror acknowledges receipt of the RFP and/or
following revisions and/or addenda to the RFP for the above designated project which
were issued under cover letter(s) of the date(s) shown hereon:

1. Cover letter of April 17, 2015 — RFP
(Date)
2. Cover letter of July 2, 2015- Addendum #1
(Date)
3. Cover letter of July 13, 2015- Addendum #2
(Date)
4. Cover letter of July 22, 2015- Addendum #3
(Date)
M e August 11, 2015
) " SIGNATURE DATE
Kenneth K. Prince District Manager

PRINTED NAME TITLE
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Request for Proposals Military Highway Continuous Flow Intersection

Part 1 Norfolk, Virginia
Instructions for Offerors Project No. 0013-122-V03, 0165-122-V04, 0165-122-181
April 17,2015 Contract ID # C00001765DB381
ATTACHMENT 4.3.1
PRICE PROPOSAL FORM

4.3.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary;

Design Services, LS $ 700 000 ¥

Construction Services (exclude QA/QC), LS $ SO0, ¥/ oo ¥
Quality Assurance (QA) (Construction), LS $ / /50,0002
Quality Control (QC) (Construction), LS $ VSV 0oo, ¥

Proposal Price; (Specify the Total Lump Sum price in both numbers and words,
this price shall equal to the total sum of the items listed above)

Lump Sum (LS): S)C’T\-r L%LL/OJ Q‘Lc’ 7‘/4/4044-)9 /':,u‘“r Oue

/ A[o
/HFOUS A O )acuseu“ ‘ Cen7S (% (90, 1¥/ 00g @ )

Signature: M Date: August 11, 2015

Design-Builder: The LANE Construction Corporation

Vendor No.: L 002

Commonwealth of Virginia
Virginia Department of Transportation
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4.3.3 Proposed Moninly Paymeni Schadule




The Lane Construction Corporation

Military Highway Continuous Flow Intersection

90 Fieldstone Court

Project No. 0013-122-V03, 0165-122-V04, 0165-122-181

Cheshire, CT 06410

Proposed Monthly Payment Schedule

Contract ID No. C00001765DB81

Month Year Monthly Draw |Cumulative Draw
October 2015 $ 300,000 | $ 300,000
November 2015 $ 1,799,000 | $ 2,099,000
December 2015 $ 1,026,000 | $ 3,125,000
January 2016 $ 1,024,000 | $ 4,149,000
February 2016 $ 1,378,000 | $ 5,527,000
March 2016 $ 1,026,000 | $ 6,553,000
April 2016 $ 1,328,000 | $ 7,881,000
May 2016 $ 3,342,000 | $ 11,223,000
June 2016 $ 3,549,000 | $ 14,772,000
July 2016 $ 2,048,000 | $ 16,820,000
August 2016 $ 2,378,000 | $ 19,198,000
September 2016 $ 3,018,000 | $ 22,216,000
October 2016 $ 3,032,000 | $ 25,248,000
November 2016 $ 2,626,000 | $ 27,874,000
December 2016 $ 1,563,000 | $ 29,437,000
January 2017 $ 1,147,000 | $ 30,584,000
February 2017 $ 1,850,000 | $ 32,434,000
March 2017 $ 2,525,000 | $ 34,959,000
April 2017 $ 2,821,000 | $ 37,780,000
May 2017 $ 2,119,000 | $ 39,899,000
June 2017 $ 1,539,000 | $ 41,438,000
July 2017 $ 1,517,000 | $ 42,955,000
August 2017 $ 3,244,000 | $ 46,199,000
September 2017 $ 2,703,000 | $ 48,902,000
October 2017 $ 3,388,000 | $ 52,290,000
November 2017 $ 2,206,000  $ 54,496,000
December 2017 | $ 1,353,000 | $ 55,849,000
January 2018 $ 264,000 | $ 56,113,000
~ February 2018 $ 336,000 | $ 56,449,000 |
March 2018 $ 1,843,000 | $ 58,292,000
April, 2018 $ 1,807,000 | $ 60,099,000 |
| May 2018 $ 42,000 | $ 60,141,000
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Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17, 2015 Contract ID # C00001765DB81
EXHIBIT 6.3(a)
ADJUSTMENT FOR ASPHALT

SPECIAL PROVISION FOR
ASPHALT MATERIAL PRICE ADJUSTMENT
DESIGN-BUILD PROJECTS

August 9, 2013

All asphalt material listed in the attached “Master Listing of Asphalt Material Items Eligible for Price Adjustment”
will be adjusted in accordance with the provisions as set forth herein. Other items will not be adjusted, except as
otherwise specified in the contract. Any item added through a Work Order which contains Asphalt Material will
not be subject to Price Adjustment unless specifically designated in the Work Order to be subject to Price
Adjustment.

Each month, the Department will publish an average state-wide PG 64-22 f.0.b. price per ton developed from the
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in
Virginia. The Department will collect terminal prices from approximately 12 terminals each month. These prices
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices
will be eliminated and the remaining values averaged to establish the average statewide price for the following
month. That monthly state-wide average price will be posted on the Construction Division website on or about the
first weekday of the following month.

This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar
month of its posting. In the event an index changes radically from the apparent trend, as determined by the
Engineer, the Department may establish an index which is determined to best reflect the trend.

The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be
done for each type of Asphalt Material put in place each month, whether the Current Index is higher or lower than
the Base Index. The calculation for the adjustment shall be shown as follows:

A=Qx%ACXIC

Where: A = Asphalt Adjustment Dollar Amount
Q = Quantity of Asphalt Material put in place during the month
%AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula
IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index

Example Calculation for Negative Price Adjustment (Credit back to VDOT):

7,500 Tons of SM-12.5A put in place during the month (Q), Job Mix is 6.1% Asphalt Cement for SM-12.5A
(%AC), Base Index for the Contract is $515/Ton, Current Index is $500/Ton, Difference of - $15.00/Ton (9]

7,500 Tons SM-12.5A x 6.1% x - $15.00/Ton = - $6,862.50 Adjustment Amount

Example Calculation for Positive Price Adjustment (Paid to the Design-Builder):

10,000 Tons of BM-25.0A put in place during the month (Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A
(%AC), Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Difference of + $45.00/Ton (I1C)

10,000 Tons BM-25.0A x 5.2% x $45.00/Ton =+ $23,400.00 Adjustment Amount

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 4



Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17, 2015 Contract ID # C00001765DB81

Adjustment of any asphalt material item designated as a price adjustment item which does not contain PG 64-22,
except PG 76-22 or PG 70-28, will be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt
concrete pavement to which adjustment will be applied will be the quantity based on the percent of asphalt cement
shown on the appropriate approved job mix formula.

The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity
based on 65 percent residual asphalt.

Price adjustment will be shown as a separate entry on the monthly application of payment for work packages
completed; however, such adjustment will not be included in the total cost of the work for progress determination or
for extension of contract time. Items the Design-Builder claims in its application of payment for asphalt adjustments
must include supporting calculations certified by the Quality Assurance Manager (QAM). These calculations must
be completed relative to the calendar month under which the work was performed and shall be submitted for either
positive or negative adjustment.

Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 4



Request for Proposals

Part 3

Lump Sum Agreement
April 17, 2015

Military Highway Continuous Flow Intersection

Norfolk, Virginia

Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
Contract ID # C00001765DB81

ITEM

10062
10416
10420
10422
10423
10424
10598
10606
10607
10608
10609
10610
10611
10612
10613
10635
10636
10637
10639
10642
10643
10650
10651
10652
10653
10654
10655
10701
12505
13240
16110
16120
16130
16144
161456
16146
16161
16162
16249
16250

VIRGINIA DEPARTMENT OF TRANSPORTATION

MASTER LISTING OF
ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT
(10-27-09)
DESCRIPTION UNITS SPECIFICATION

Asphalt-Stab. Open-Graded Material Ton 313
Liquid Asphait Gal 311 312
Blotted Seal Coat Ty. B Sy ATTD
Blotted Seal Coat Ty. C Sy ATTD
Blotted Seal Coat Ty. C-1 Sy ATTD
Blotted Seal Coat Ty. D Sy ATTD
Ns Asphalt Concrete Ton 315
Asphait Concrete Ty. SM-9.5 Ton 315
Asphalt Concrete Ty. SM-12.5A Ton 315
Asphalt Concrete Ty. SM-12.5D Ton 315
Asphalt Concrete Ty. SM-12.5E (76-22) Ton 315
Asphalt Concrete Ty. IM-19.0A Ton 315
Asphalt Concrete Ty. IM-19.0D Ton 315
Asphalt Conc. Base Cr. Ty. BM-25.0 Ton 315
Asphalt Concrete Ty. BM-37.5 Ton 315
Asphalt Concrete Ty. SM-9.5A Ton 315
Asphalt Concrete Ty. SM-9.5D Ton 315
Asphalt Concrete Ty. SM-9.5E (76-22) Ton 315
Asphalt Concrete Ty. SM-19.0 Ton 315
Asphalt Concrete Ty. BM-25.0A Ton 315
Asphalt Concrete Ty. BM-25.0D Ton 315
Stone Matrix Asphalt SMA-8.5(70-22) Ton 317
Stone Matrix Asphalt SMA-9.5(76-22) Ton 317
Stone Matrix Asphait SMA-12.5(70-22) Ton 317
Stone Matrix Asphalt SMA-12.5(76-22) Ton 317
Stone Matrix Asphalt SMA-19.0(70-22) Ton 317
Stone Matrix Asphalt SMA-19.0(76-22) Ton 317
Liquid Asphalt Coating Sy ATTD
Asphalt Concrete Curb Backup Material Ton 315
Asphalt Concrete Sidewalk Ton 504
Emul. Asph. Slurry Seal Type A Sy ATTD
Emul. Asph. Slurry Seal Type B Sy ATTD
Emul. Asph. Slurry Seal Type C Sy ATTD
Latex Mod. Emul. Treat. Type B Ton ATTD
Latex Mod. Emul. Treat. Type C Ton ATTD
Latex Mod. Emul. Treat. Rutfilling Ton ATTD
Modified Single Seal Sy ATTD
Modified Double Seal Sy ATTD
Nontracking Tack Coat Gal. ATTD
Liquid Asphalt Matl. CMS-2 (Mod) Gal ATTD

Commonwealth of Virginia

Virginia Department of Transportation
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16251
16252
16253
16254
16256
16257
16260
16325
16330
16335
16337
16340
16342
16345
16350
16352
16355
16357
16360
16365
16370
16373
16374
16377
16379
16390
16392
16395
16397
16400
16401
16402
16403
16404
164056
16490
16500
16502
16504
67201
67210
68240

Liquid Asphalt Matl. CMS-2

Liquid Asphalt Matl. CRS-2

Liquid Asphalt Matl. CRS-2H

Liquid Asphalt Matl. RC-250

Liquid Asphalt Matl. RC-800

Ns Liquid Asphait Mati.

Liquid Asphalt Matl. CRS-2L

NS Asphalt Concrete

Asphalt Concrete Ty. SM-9.0A

Asphalt Concrete Ty. SM-9.5A

Asph. Conc. Ty. SM-9.5ASL (Spot Level)
Asphalt Concrete Ty. SM-9.5D

Asph. Conc. Ty. SM-9.5DSL (Spot Level)
Asphalt Concrete Ty. SM-9.5E (76-22)
Asphalt Concrete Ty. SM-12.5A

Asph. Con. Ty. SM-12.5ASL (Spot Level)
Asphalt Concrete Ty. SM-12.5D

Asph. Con. Ty. SM-12.5DSL. (Spot Level)
Asphalt Concrete Ty. SM-12.5E (76-22)
Asphalt Concrete Ty. IM-19.0A

Asphalt Concrete Ty. IM-19.0D

Asphalt Concrete Ty. IM-19.0A (T)
Asphalt Concrete Ty. IM-19.0D (T)
Asphalt Concrete Ty. BM-37.5

Asphalt Concrete Ty. IM-19.0T

Asphalt Concrete Ty. BM-25.0A
Asphalt Concrete Ty. BM-25.0D
Asphalt Concrete Ty. BM-25.0A (T)
Asphalt Concrete Ty. BM-25.0D (T)
Stone Matrix Asphalt SMA-9.5(70-22)
Stone Matrix Asphait SMA-9.5(76-22)
Stone Matrix Asphalt SMA-12.5(70-22)
Stone Matrix Asphait SMA-12.5(76-22)
Stone Matrix Asphalt SMA-19.0(70-22)
Stone Matrix Asphait SMA-19.0(76-22)
Hot Mix Asphait Treatment
Surf.Preparation & Restoration Type |
Surf.Preparation & Restoration Type li
Surf.Preparation & Restoration Type lii
NS Asphalt Concrete Overlay

NS Asphalt Concrete

NS Asphalt Concrete

Gal
Gal
Gal.
Gal
Gal
Gal
Gal
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton

ATTD
ATTD
ATTD.
ATTD
ATTD
ATTD
ATTD
N/A
315
315
a 315
315
315
315
315
315
315
3156
315
315
315
315
315
315
315
315
315
315
315
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
315
315
315
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Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia

Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181

April 17, 2015 Contract ID # C00001765DB81
Exhibit 6.3(b)

Form C-16a

August 9, 2013

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
ASPHALT PRICE ADJUSTMENT (PG76-22 or PG 70-28)
DESIGN-BUILD PROJECTS

INSTRUCTIONS - This form is to be completed and returned ONLY when asphalt concrete items containing
PG 76-22 or PG 70-28 is being utilized on the project.

PROJECT NUMBER: C00001765DB81

DISTRICT: Hampton Roads

Bid Prices in this contract for items containing PG 76-22 or PG 70-28 asphalt cement were developed using an f.0.b.
priceof $ 628.00 per IMPERIAL ton for PG 76-22 or PG 70-28. This quote is project specific.

Price quotes signed by each supplier from which the Design-Builder proposes to obtain PG 76-22 or PG 70-28 shall be
maintained by the Design-Builder. These quotes shall be retained on site during the life of the Contract for review by
the Engineer upon request.

DATE: _August 11,2015

SIGNATURE: W{ %f

The LANE Construction Corporation
(Firm or Corporation)

L 002
(Vendor No.)

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 1



Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17, 2015 Contract ID # C00001765DB81

EXHIBIT 6.3 (c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

June 30, 2011
(Revised) November 5, 2012

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. A master listing of standard items eligible for fuel adjustment is provided
by the Department on its website at the following link
http://www.virginiadot. org/business/resources/masteroptionalfuelitems.pdf. The listing on the web site
also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as
shown in the Department’s master listing of eligible items.

In order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
within the Schedule of Values those pay items and the associated quantities it chooses to have fuel
adjustment applied to in its work packages. Items the Design-Builder claims in its application of
payment for fuel adjustments must be properly designated in order to be considered for adjustment.
ltems not properly designated or left out of the Design-Builder's Schedule of Values will automaticaily not
be considered for adjustment.

The monthly index price to be used in the administration of this provision will be calculated by the
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information
Administration on highway diesel prices, for the Lower Atlantic region. The monthly index price will be the
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of
the month for al! bids received during that month.

The current index price will be posted by the Department and will be caiculated using the data from the
month preceding the particular estimate being vouchered for payment.

The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be

cost adjusted. The amount of adjustment per gallon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF

Where; S = Monetary amount of the adjustment (plus or minus)

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 2



Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17, 2015 Contract ID # C00001765DB81

B = Base index price

E = Current index price

Q = Quantity of individual units of work
F = Appropriate fuel factor

Adjustments will not be made for work performed beyond the original contract time limit uniess the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department's master
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuel adjustment must be determined during development of the Work Order and clearly shown
on the Work Order form. The Base Index price on any new eligible pay items added by Work Order will
be the Base Index price posted for the month in which bids were received for that particular project. The
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When quantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double), the Department will review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegotiate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination
of progress or for extension of contract time.

X1 elect to use this provision Date: _August 11, 2015

_Telect not to use this provision Signature:_@m

Design-builder: 11 LANE Construction Corp.

Vendor No.: L 002

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17, 2015 Contract ID # C00001765DB81
EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Builder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment items such items will be subject to price adjustment as set forth
herein. If new pay items which involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items
of work identified in the Price Proposal/contract in accordance with this provision. Provided at the end of
this provision is a master listing of standard bid items the Department has determined are eligible for steel
price adjustment. Inventoried materials from the listing of eligible items are specifically excluded for
consideration. In addition, concrete items where reinforcing steel is normally included in the unit bid price
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and
parapets, are not eligible for consideration under this provision.

The requirements of this provision shall apply only to material cost changes that occur between the date
of the opening of the Price Proposal and the date the material is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Steel Items on Design-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Proposal Design-Builder declares its
intention to participate in the price adjustment in its contract with the Department. For the purposes of
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel Items on Design-Build
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for inspection and audit verification.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Eligible Steel items on Design-Build Projects
fumished with its Price Proposal. Design-Builder must use the format as shown with this Form: no other
format for presenting this information will be permitted. Design-Builder shall certify that all items of
documentation are original and were used in the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shall
support the base line material price ("Base Price”) of the steel item only. Base price per pound shall not
include the following cost components: fabrication, shipping, storage, handling, and erection.

Failure to submit all documentation required or requested supporting the per pound prices on eligible
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying item under consideration will be subject to the following condition:
There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent uptoa
maximum of 60 percent from the Base Price when compared with the latest published price index
(“Price Index”) in effect at the time material is shipped to the fabricator.

The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor
Statistics, Producers Price index (PP1) which measures the average price change over time of the specific

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17, 2015 Contract ID # C00001765DB81

steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding
I.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PPI) is
subject to revision 4 months after original publication, therefore, price adjustments and payments will not
be made until the index numbers are finalized.

The price adjustment will be determined by computing the percentage of change in index value beyond
10 percent above or below the index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of iading provided to the
Department. The final price adjustment dollar value will be determined by multiplying this percent
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price increase/decrease will be computed as follows:

A=BxPxQ
Where; A= Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in Design-Builder’s Price
Proposai for project in price per pound as listed on the Form for
Price Adjustment for Eligible Steel items on Design-Build Project

P = Adjusted percentage change in PP average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

The need for application of the adjustments herein to extra work will be determined by the Engineer on an
individual basis and, if appropriate, will be specified on the Work Order.

This price adjustment is capped at 60 percent. This means the maximum “P” value for increase or
decrease that can be used in the above equation is 50% (60%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Builder, any apparent
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment
will result in ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17,2015 Contract ID # C00001765DB81

FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Department Participation

(All prices to be supported by project-specific quotes)

DATE FOR RECEIPT OF PRICE PROPOSAL  August 11, 2015

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices (costs) are F.O.B. from the originating mill.

ltem Unit Date of
Number Item Description Quantity Unit Price Supplier Quote

Not Elected

Wel/l, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build
Projects to this Price Proposal and contract. The terms and conditions for participation are as stated in
the Special Provision For Steel Adjustment for Design-Build Projects.

The LANE Construction Corporation August 11, 2015
Design-Builder Date

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17,2015 Contract ID # C00001765DB81

Sample Caiculation of a Price Adjustment (increase)

Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted™* BLS Producers Price index (PPI) most recently published average at time of opening of the
Price Proposal is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 161.1

Adjustment formuia is as follows:
A=BXPXQ

Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPI average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshoid

Q= Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (161.1- 139.6)/139.6 — 0.10 = 0.054
Q= 450,000 Ib.

A= 0.2816 x 0.054 x 450,000
A = $6,842.88 pay adjustment to Design-Builder

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia
Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
April 17,2015 Contract ID # C00001765DB81

Sample Calculation of a Price Adjustment (decrease)

Project bid on April 28, 2004.
Project has 450,000 Ib. of eligible structural steel.

Design-Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted BLS Producers Price Index (PPI) most recently published average at time of opening of the
Price Proposal is 156.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3

Adjustment formula is as follows:
A=BXPXQ

Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPi average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q= Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (156.6 - 136.3)/156.6 — 0.10 = 0.030
Q= 450,000 Ib.

A= 0.2816 x 0.030 x 450,000
A= $3,801.60 credit to Department

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals
Part 3

Lump Sum Agreement
April 17,2015

Military Highway Continuous Flow Intersection

Norfolk, Virginia

Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181
Contract ID # C00001765DB81

March 18, 2009

ITEM NUMBER

00519
00540
00542
00560
11030
11181
13290
13292
13294
13310
13320
13323
13331
13333
13335
13341
13351
13352
13353
13355
13421
13450
13451
13452
13545
14502
16290
15302
15305
17323
17325
17327
17353
17521
17523
17525
22501
22643
22645
23043
23501
45522
45532
45562
45572

MASTER LISTING

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

BLS Series I. D.

Number WPU
ITEM DESCRIPTION UNITS usedin $ adjust.
SHEET PILE, STEEL SF avg. 1017 & 101
REINF. STEEL LB 101704
EPOXY COATED REINF. STEEL LB 101704
STRUCTURAL STEEL JB-1 LB avg. 1017 & 101
REINF. STEEL BRIDGE APPR. SLAB LB 101704
PATCH.HYDR.CEM.CONC. PAVE. SY 101704
GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 101
GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101
GUARDRAIL GR-8B (NCHRP 350 TL-3) LF avg. 1017 & 101
GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101
GUARDRAIL GR-2 LF avg. 1017 & 101
GUARDRAIL GR-2A LF avg. 1017 & 101
RAD. GUARDRAIL GR-2 LF avg. 1017 & 101
RAD. GUARDRAIL GR-2A LF avg. 1017 & 101
GUARDRAIL GR-3 LF avg. 1017 & 101
GUARDRAIL TER. GR-6(WEATHERING STEEL LF avg. 1017 & 101
GUARDRAIL GR-8 LF avg. 1017 & 101
GUARDRAIL GR-8A LF avg. 1017 & 101
GUARDRAIL GR-8B LF avg. 1017 & 101
GUARDRAIL GR-10 LF avg. 1017 & 101
MEDIAN BARRIER MB-3 LF avg. 1017 & 101
MEDIAN BARRIER MB-5 LF avg. 1017 & 101
MEDIAN BARRIER MB-5A LF avg. 1017 & 101
MEDIAN BARRIER MB-5B LF avg. 1017 & 101
REINF. STEEL LB 101704
REINFORCING STEEL LB 101704
PATCH.CEM.CONC.PAVE.TY.CRCP-A SY 101704
PATCH.CEM.CONC.PAVE. TY. II SY 101704
PATCH.CEM.CONC.PAVE.TY. IV-A SY 101704
GUARDRAIL BEAM * LF avg. 1017 & 101
RADIAL GUARDRAIL BEAM * LF avg. 1017 & 101
RUB RAIL LF avg. 1017 & 101
CABLE GR-3 LF avg. 1017 & 101
GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101
RADIAL GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101
RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101
FENCE FE-WA1 LF avg. 1017 & 101
FENCE FE-CL LF avg. 1017 & 101
FENCE FE-CL VINYL COATED LF avg. 1017 & 101
WATER GATE FE-4 TY.lII LF avg. 1017 & 101
FENCE FE-W1 (FABRIC ONLY) LF avg. 1017 & 101
4" STEEL ENCASE. PIPE LF 101706
6" STEEL ENCASE. PIPE LF 101706
16" STEEL ENCASE. PIPE LF 101706
18" STEEL ENCASE. PIPE LF 101706

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia

Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181

April 17,2015 Contract ID # C00001765DB81
45582 24" STEEL ENCASE. PIPE LF 101706
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PIPE LF 101706
50402 SIGN POST STEEL 3" LF 101706
50404 SIGN POST STEEL 4" LF 101706
50406 SIGN POST STEEL 6" LF 101706
50410 SIGN POST STEEL 10" LF 101706
50412 SIGN POST STEEL 12" LF 101706
50414 SIGN POST STEEL 14" LF 101706
50416 SIGN POST STEEL 16" LF 101706
50418 SIGN POST STEEL 18" LF 101706
51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706
51327 SIG. POLE MP-1 20' ONE ARM 40 EA 101706
51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706
51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706
51337 SIG. POLE MP-1 20' ONE ARM 50' EA 101706
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706
51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706
51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706
51346 SIG. POLE MP-1 20' ONE ARM 58" EA 101706
51347 SIG. POLE MP-1 20' ONE ARM 60' EA 101706
51348 SIG. POLE MP-1 20' ONE ARM 62 EA 101706
51368 SIG.POLE MP-1 20TWO ARMS 36'& 42' EA 101706
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706
55162 LIGHTING POLE LP-1 30'-4' EA 101706
55163 LIGHTING POLE LP-1 30'-6' EA 101706
55166 LIGHTING POLE LP-1 30-12' EA 101706
55169 LIGHTING POLE LP-1 35'-6' EA 101706
55171 LIGHTING POLE LP-1 35-10' EA 101706
55176 LIGHTING POLE LP-1 40'-8' EA 101706
55185 LIGHTING POLE LP-2 TYPE A EA 101706
55186 LIGHTING POLE LP-2 TYPE B EA 101706
55187 LIGHTING POLE LP-2 TYPE C EA 101706
55188 LIGHTING POLE LP-2 TYPE D EA 101706
55189 LIGHTING POLE LP-2 TYPE E EA 101706
55190 LIGHTING POLE LP-2 TYPE F EA 101706
55192 LIGHTING POLE LP-2 TYPE H EA 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
61700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61705 EPOXY COATED REINF. STEEL LB 101704
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101
61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W LB avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101

Commonwealth of Virginia
Virginia Department of Transportation
Page 7 of 8



Request for Proposals Military Highway Continuous Flow Intersection

Part 3 Norfolk, Virginia

Lump Sum Agreement Project No. 0013-122-V03, 0165-122-V04 & 0165-122-181

April 17,2015 Contract ID # C00001765DB81
61821 STR.STEEL ROLLED BEAM ASTM A709 GRADES0 LB avg. 1017 & 101
61822 STR.STEEL ROLLED BEAM ASTM A709 GRADE50W LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg. 1017 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL LB 101704
65204 CORROSION RESISTANT REINF. STEEL LB 101704
65205 EPOXY COATED REINF. STEEL LB 101704
67086 PED. FENCE &' LF avg. 1017 & 101
67088 PED. FENCE 8' LF avg. 1017 & 101
67089 PED. FENCE 10’ LF avg. 1017 & 101
68100 REINF. STEEL LB 101704
68104 CORROSION RESISTANT REINF. STEEL LB 101704
68105 EPOXY COATED REINF. STEEL LB 101704
68107 STR.STEEL PLATE GIRDER ASTM A709 GRADES50 LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg. 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg. 1017 & 101
68115 STRUCT. STEEL LB avg. 1017 & 101
68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704
69060 SHEET PILES, STEEL SF avg. 1017 & 101
69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL LB 101704
69105 EPOXY COATED REINF. STEEL LB 101704
69110 STEEL PILES 10" LF avg. 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101

I elect to use this provision

X Ielect not to use this provision
Date: August 11, 2015

Signature: Zﬁ»;ﬁg éiﬂ’:

Design-Builder: _The LANE Construction Corporation

Vendor No.: L 002

Commonwealth of Virginia
Virginia Department of Transportation
Page 8 of 8
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Form C-24

Rev. 7-6-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOSAL GUARANTY
KNOW ALL MEN BY THESE PRESENTS, THAT WE The Lane Construction Corporation As

urich American Insurance Company and Fidelity an epo!

principal, and éomgany of Maryland and Liberty Mutual Insurance Comgar?ysurety, are held and firmly bound unto the
Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE

BID, lawful money of the United States of America, for the payment of which, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly
by these presents.

SIGNED, sealed and dated this 1st Day of Julv .20 15

WHEREAS, the above said principal is herewith submitting its proposal for: Military Highway (UPC: 1765, 9783,

PROJECT NUMBER: C00001765DB81 84243), Norfolk City, VA;
C00001765DB81

NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be
awarded the contract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faithful performance of the contract, then this
obligation shall be null and void; otherwise to remain in full force and effect and the principal and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amount for which the obligee may legally contract with another party to perform the said work if the latter

amount be in excess of the former; but in no event shall the liability exceed the penal sum hereof.
Zurich American Insurance Company and

_The Lane Construction Corporation Fidelity and Deposit Company of Maryland
(Principal*) (Surety Company)
By: By: .
= (Officer, Partner O?Owner) (Seal) (Attomey-in-Fact**) (Sealz
m L m Theresan E. Rowedder, Attorney-in-Fac
' "EsmE"r One Federal Street, 20th Floor, Boston, MA 02110
(Principal*) (Address)
By: By Liberty Mutual Insurance Company
(Officer, Partner or Owner) (Seai) ? KZJnety Company)
(Principal*) (Attomey-in-Fact™) (Seal) T
Theresan E. Rowedder, Attorney-in-Fact
By: By: One Federal Street, 20th Floor, Boston, MA 02110
(Officer, Partner or Owner) (Seal) (Address)

*Note: If the principal is a joint venture, each party thereof must be named and execution made by same hereon. If there is more than
one surety to the bid bond, each surety must be named and execution shall be made by same hereon.

Electronic Bid Only: In lieu of completing the above section of the Contract Performance Bond, the Principal shall file an Electronic
Bid Bond when bidding electronicaliy. By signing below the Principal is ensuring the identified electronic bid bond has been
executed and the Principal and Surety are firmly bound unto the Commonwealth of Virginia under the same conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
**Attach copy of Power of Attorney



ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by
THOMAS O. MCCLELLAN, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said
Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby
nominate, constitute, and appoint Kevin A. WHITE, Mark P. HERENDEEN, Jean CORREIA, Maria CHAVES, Theresan E.
ROWEDDER, Bryan HUFT, Jeffrey HENDRICKS and Jane GILSON, all of Boston, Massachusetts, EACH its true and lawful agent
and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and
undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as
fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the
ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL
AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the
FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and

FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 30th day of May, A.D. 2013.
ATTEST:

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

Ca
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Secretary Vice President

Eric D. Barnes Thomas O. McClellan
State of Maryland
County of Baltimore

On this 30th day of May, A.D. 2013, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, THOMAS O.
MCCLELLAN, Vice President, and ERIC D. BARNES, Secretary, of the Companies, to me personally known to be the individuals and officers described
in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/sne is the
said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said
Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said
Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

Wiz,
NI
; %

S
i FET
E%‘:"{, Y 3
- Q 2% N6 4%
A Lot . LIS AN

Maria D. Adamski, Notary Public
My Commission Expires: July 8, 2015

POA-F 063-0474



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named hereln, and they have no authority to bind the Company except In the manner and to the extent herein stated.

Certificate No. 6855141

American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of

the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company

is a corporation duly organized under the laws of the State of Indiana (herein collectively called the “Companies®), pursuant to and by authority herein set forth, does hereby name, constitute

and appoint, __Brian Driscoll; Bryan Huft; Gregory J. Steele; Jane Gilson; Jean Correia; Jeffrey Hendricks; Kevin A. White: Maria Chaves: Mark P.
Herendeen; Theresan E. Rowedder

all of the city of Boston , state of MA each individually if there be more than one named, its true and lawful atiomey-in-fact to make, execute, seal, acknowledge
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed

Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

thereto this_2nd day of _February ,_2015 |
American Fire and Casualty Company

0 Cay, i ¥ [ L A
P & X 2 The Ohio Casualty Insurance Company
- Y i =f RAWE e Liberty Mutual Insurance Company
< 3 o) |2 > gz _ 4 ; \fve)men'can Insurance Company
‘ By: Aﬂ/%

STATE OF PENNSYLVANIA ss David M. Carey“ssistant Secretary
COUNTY OF MONTGOMERY
Onthis 2nd _ day of _February , 2015 , before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and

Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do,
execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed-my'name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.

Teresa Pastella , Notary Public

O, it 3 20

e oc¢ ¢ llot

This Power of Attorney is made and executed pursugnt?&' and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance
Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Carporation authorized for that purpose in witing by the Chairman or the President, and subject
to such limitation as the Chairman or the President may prescribe, shall appoint such attomneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal,
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective
powers of attomey, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attomey-in-fact under
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE Xlll - Execution of Contracts ~ SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president,
and subject to such limitations as the chairman or the president may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute,
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their
respective powers of attomey, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so
executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization - By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

1, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and
West American Insurance Company do hereby certify that the original power of attomey of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said
Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this l‘ST day of J wM .20 \6

Gregory W. Davenport, Assistant Secretary

LMS_12873_122013 53 of 300

1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

To confirm the validity of this Power of Attorney call




90 Fieldstone Court
Cheshire, CT 06410-1212
203-235-3351
203-237-4280 Fax
www.laneconstruct.com

Resolution unanimously approved by the Board of Directors of The Lane Construction Corporation effective January 1, 2015:

VOTED: That effective January 1, 2015, rescinding all previous authorizations, the following be and hereby are authorized to sign proposals
and bid bonds on behalf of this Corporation:

R. E. Alger, President & Chief Executive Officer

D. P. Dobbs, Executive Vice President Administration & Secretary
J. M. Ferrell, Executive Vice President & Chief Financial Officer

K. D Junco, Chief Operating Officer & Executive Vice President

D. F. Benton, Executive Vice President Operational Services

M. M. Cote, Executive Vice President & Chief Development Officer
J. 8. Cruickshank, Executive Vice President & General Counsel

. J. Caiola, Vice President, Treasurer & Assistant Secretary

. Falsey, Tax Director, Assistant Treasurer & Assistant Secretary
Lark, Senior Vice President & Assistant Secretary

Rankin, Senior Vice President & Assistant Secretary

. Schiller, Senior Vice President & Assistant Secretary

D
M.
Larson, Vice President Engineering
Tomkaiski, Vice President & Controller
Bean, Senior District Manager

M
P.
A
A
R
J
LA
. R. Hindt, Senior District Manager
O. Hughes, Senior District Manager
A. Luzier, Senior District Manager
A
L. Portley, Senior District Manager
G. Brown, District Manager
C. Cuilik, District Manager
M. Curran, District Manager
J.
A H
F.
P.
B.
J.
K.

: McDonough, Senior District Manager

. J. Eudy, District Manager

. assfurter, District Manager
. F. Jerabek, District Manager

. P. Lane, District Manager

. P. McLear, District Manager

. B. O'Connor, District Manager
Phillips, District Manager

. K. Prince, District Manager

J. F. Roddy, District Manager

W. H. Tomlinson, District Manager
. P. Cates, Assistant District Manager

\Y
A
J
T
M
R
M
J
D
R
R
J
M
Cc
D
G
G
R
J
D
D.
K
K
K. D. Kennedy, Assistant District Manager
Kristensen, Assistant District Manager
. Meador, Assistant District Manager
Ritchie, Assistant District Manager
A. Sherman, Assistant District Manager

W. Wright, Assistant District Manager
W. Grey, Senior National Pursuit Manager
B'

P
C. E. DuBois, Assistant District Manager
D
.E.
Cc
E. G
M
A. Leach, Director, Quality
urton, Senior Plant Manager
W. Herzig, Senior Plant Manager
M. Horton, Senior Plant Manager

J. F. Rauer, Jr., Senior Plant Manager
B. A. Regner, Senior Plant Manager

J
T
J
D
S
R
R
D

I hereby certify that the above is a true copy of the Resolution unanimously approved by the Board of Directors of The Lane Construction
Corporation effective January 1, 2015, and that the above vote has not been rescinded and stands in full force and effect as of this date.

July 2, 2015

Date Secretary, THE LANE CONSTRUCTION CORPORATION
State of Connecticut July 2, 2015
County of New Haven Date

Personally appeared before me, Donald P. Dobbs, Secretary, and made oath that the above is a true copy of the December 4, 2014 meeting

minutes of the Board of Directors of The Lane Construction Corporation.
An Equal Opportunity Employer M/F/D/V M
. PP ty Employ Patricia A. Delekta, Notary Public

My Commission Expires July 31, 2019
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Form C-104
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

PROJECT:

FHWA:

This form must be completed, signed and returned with bid; and failure to do so may result in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWIN G STATEMENT EITHER BY SIGNING
THE AFFIDAVIT AND HA VING IT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED BY EACH PRINCIPAL OF A JOINT VENTURE BID.

STATEMENT, In preparation and submission of this bid, I, the firm, corporation or officers, agents or
employees thereof did not, either directly or indirectly, enter into any combination or arrangement with any
persons, firm or corporation or enter into any agreement, participate in any collusion, or otherwise take any
action in the restraint of free, competitive bidding in violation of the Sherman Act (15 U.S.C. Section 1) or
Article 1.1 or Chapter 12 of Title 18.2 (Virginia Governmental Frauds Act), Sections 59.1-9.1 through 59.1-
9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at _ Fairfax County, VA ,this 11th day of August .20 15
County (City), STATE -

The LANE Construction Corporation By: %&M.—-— District Manager

(Name of Firm) (Signature) Title (print)
STATE of Virginia COUNTY (CITY) of Fairfax
To-wit:
I  Michael L. Howes , @ Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day Kenneth K. Prince

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

Subscribed and W 11th day of  August ,20 15
i o My Commission expires May 31, 2016

Notary Public ~ ™~
OR

UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at , this day of , 20
County (City), STATE

By:
(Name of Firm) (Signature) Title (print)

MICHAEL L. HOWES
Notary Public
Commonweaith of Virginia
119749
My Commission Expires May 31, 2016




PROJECT:

FHWA:

Form C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

This form must be completed, signed, notarized and returned with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1.

I, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1 970). (if
none, so state).

NAME Location of Principal Office
VTCA Richmond, VA
ARTBA Washington, D.C.
AGC of America Washington, D.C.

| (we) have _X | have not . participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that I/WWe have_X  have not , filed with the joint Reporting Committee,
the Director of the Office of Federal Contract Compliance, a Federal Government
contracting or administering agency, or the former Presidents Committee on Equal
Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.

(Continued)



ORDER NO.:
CONTRACT ID. NO.:

Form C-105
page 2
3. The bidder certifies to the best of its knowledge and belief, that it and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily excluded from covered transactions by any Federal
department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or

had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.

Signed at _Fairfax County, VA ,this _11th day of _August .20 15
County (City), STATE
The LANE Construction Corporation By: M__District Manager
(Name of Firm) (Signature) Title (print)
STATE of _ Virginia COUNTY (CITY)of  Fairfax
To-wit:
|  Michael L. Howes , @ Notary Pubilic in and for the State and

County(City) aforesaid, hereby certify that this day Kenneth K. Prince

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

sworn tg beforg me this 11th day of  August ,20 15

S

My Commission expires May 31, 2016

Notary Public

MICHAEL L. HOWES
Notary Public
Commonwaeaith of Virginia
119749
My Commission Expires May 31, 2016




The Lane Construction Corporation

14500 Avion Parkway, Suite 200
Chantilly, VA 20151

www.laneconstruct.com
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